

**ADDENDUM No. 2**

**RELOCATE TAXIWAY A – PHASE 1 CONSTRUCTION**

**April 17, 2023**

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated March 27, 2023.

**General Items**

- A) **Contractor Question Log**
  - a. Final question and answer log, refer to attached document.
- B) **Plan Holder List**
  - a. A list of current plan holders from Rapids Reproductions is attached.

**Notices**

- A) **No Change**

**Bid Forms**

- A) **No Change**

**Contract Forms**

- A) **No Change**

**Specifications**

- A) **No Change**

**Plans**

- A) **No Change**

**END OF ADDENDUM**

No:	Plan / Spec Item	Question	Response
<b>ADDENDUM #1 QUESTIONS</b>			
1.	Instructions to Bidders	Are computer generated proposals acceptable?	<i>Additional requirements were added to Article 12.02 of the Instructions to Bidders should a bidder want to use a computerized bid form.</i>
2.	P-307	Do I have to batch P-307 on airport property?	<i>No, provided that the mixing and hauling of the CTPB complies with sections 307-4.5 Mixing and 307-4.6 Hauling.</i>
3.	P-152	Who is responsible for the soil density testing for the contractor furnished borrow material?	<p><i>There will be both Quality Control (Contractor) and Quality Assurance (Owner/Engineer) density testing associated with the imported borrow material that will be installed per the P-152 specification. The testing frequency requirements listed in the P-152 specification will be followed by Quality Assurance and acceptance is determined by the tests taking by the Quality Assurance density tests. The C-100 specification, Contractor Quality Control Program, outlines the contractor's requirements for quality control. Below is a snip from C-100 for QC testing plan requirements (which applies to all construction items that require material testing).</i></p> <p><b>100-8 QC testing plan.</b> As a part of the overall CQCP, the Contractor shall implement a QC testing plan, as required by the technical specifications. The testing plan shall include the minimum tests and test frequencies required by each technical specification Item, as well as any additional QC tests that the Contractor deems necessary to adequately control production and/or construction processes.</p>
4.	P-152	Should I have my borrow material tested and approved before the bid?	<i>The engineer will not be certifying contractor borrow sources during bidding. Inherently bidders will be taking on some risk at time of bidding that their borrow source will meet the specified material requirements. The estimate reference note indicates that the contractor shall provide the RPR (engineer) access to the borrow material for certification prior to installation.</i>

5	P-152/D-701	Is rock blasting allowed?	<i>Yes, blasting is permitted. See P-152 2.1a for more information.</i>
6	D-701	Is Polypropylene pipe allowed for storm sewer pipe? The current plan just references reinforced concrete pipe.	<i>Yes, Polypropylene Dual Wall Pipe and Fittings per ASTM F2881 are included within specification section D-701. Additional notes regarding this will also be added to plan revisions within Addendum 1.</i>
<b>ADDENDUM #2 QUESTIONS</b>			
7	P-152	Was a shrink factor applied to the contractor furnished borrow?	<i>No, a shrinkage/fill factor was not applied to contractor furnished borrow material. See notes on sheet FW.01. Contractor shall factor any anticipated shrinkage of their supplied material into the unit price for the bid quantity given. The bid item will be paid based upon the surface to surface volume calculation for borrow material required, with no shrinkage factor applied.</i>
8	Davis Bacon	Are truck drivers dropping off a load of borrow material or rock aggregate needing to be paid by the Davis Bacon wage rates?	<i>The Department of Labor Wage and Hour Division within the Field Operations Handbook – Chapter 15 discusses Davis-Bacon and Related Acts and Contract Work Hours. The link below gives good guidance regarding Davis-Bacon requirements and application. Specific to the question, <b>Section 15e16</b> discusses Material Suppliers and when their employees shall be considered under the Davis Bacon Related Acts.  <a href="https://www.dol.gov/agencies/whd/field-operations-handbook/Chapter-15">https://www.dol.gov/agencies/whd/field-operations-handbook/Chapter-15</a></i>
9	P-307 – Cement Treated Permeable Base Course	Additional questions surrounding P-307 (Cement Treated Permeable Base) mixing and hauling. Can P-307 be dry batched and hauled in transit mixers?	<i>Refer to specification sections P-307-4.3 Equipment, P-307-4.5 Mixing, and P-307-4.6 Hauling.  P-307-4.3 Equipment: “All equipment necessary to mix, transport, place, compact, and finish the CTPB material shall be furnished by the Contractor and Approved by the RPR”. RPR has authority during construction to approve/not approve equipment, particularly if performance specifications are not being achieved. The engineer is not familiar with dry batching P-307 or mixing and hauling in transit mixers. Both of these means and methods will be under careful scrutiny during construction to ensure that performance specifications are being achieved.  P-307-4.5 Mixing: The specification doesn’t explicitly require wet batching or disallow dry batching. However, the sponsor has concerns with controlling the amount of water added to the mix if it were dry</i>

			<p><i>batched. The mixing time in the truck shall produce a uniform mixture of aggregate, cement, and water.</i></p> <p><i>P-307-4.6 Hauling: The specification states that hauling equipment shall have “beds that are smooth and clean”, the engineer is most familiar with P-307 being hauled in dump trucks. However, a few sentences later the specification states that CTPB shall be deposited within 45 minutes when CTPB is hauled in “Transit Mixers”. The specification does not appear to explicitly require dump trucks or disallow transit mixers. Transit mixers, if used, will be under careful scrutiny regarding the control of water and mixing during hauling and placing.</i></p>
10	C-105 Mobilization	There are two mobilization bid items, one for each construction year. The specification limits mobilization to 10%, is that for each individual item or the total mobilization?	<p><i>Contractor shall limit mobilization to 10% of the total cost as indicated in the C-105 specification. Mobilization contributing towards the 10% limit shall be the aggregate total of Bid Item 69 “Mob. and Misc., 2023 Construction, and Bid Item 70 “Mob. and Misc., 2024 Construction”.</i></p>

# Dubuque Regional Airport # 23D001.01 - Relocate Taxiway A - Phase 1 Construction

Demolition and construction of taxiway pavement with associated grading, drainage, airfield electrical installation, and other related site work. Approximate quantities include 25,000 CY of contractor supplied borrow, 7,500 CY of on-site grading, 6,300 SY of concrete pavement section, 7,000 LF of compression seals, 1,000 LF of storm sewer, and 10 acres of seeding. The Engineer's opinion of probable construction cost is \$2,750,000 and \$3,250,000.

## Plan Holders

Date	Company	Contact	Bid Categories
<b>3/30/23 9:44 am</b>	<b>ADB SAFEGATE</b> 977 GAHANNA PARKWAY COLUMBUS, OH 43230	<b>Jason Watson</b> <b>Bid Manager</b> Tel: 6145738366 Fax: 614-864-2069 <a href="mailto:jason.watson@adbsafegate.com">jason.watson@adbsafegate.com</a>	Supplier
<b>4/11/23 10:18 am</b>	<b>BARD Materials</b> 801 Kerper Ct Dubuque, IA 52001	<b>Steve Kluesner</b> <b>Area Manager</b> Tel: 563-583-6494 <a href="mailto:stevek@bardmaterials.com">stevek@bardmaterials.com</a>	Supplier
<b>3/29/23 1:35 pm</b>	<b>Boomerang</b> 12536 Buffalo Rd. Anamosa, 52205	<b>Dawn King</b> <b>Estimating Assistant</b> Tel: 319-462-4435 Fax: 319-462-2599 <a href="mailto:bids@boomerangcorp.com">bids@boomerangcorp.com</a>	General/Prime
<b>4/14/23 1:32 pm</b>	<b>Buesing &amp; Associates</b> 1212 Locust Street Dubuque, IA 52001	<b>Terry Koelker</b> Tel: 563-556-4389 Fax: 563-556-6717 <a href="mailto:tlkoelker@buesing.com">tlkoelker@buesing.com</a>	Surveying
<b>3/31/23 10:13 am</b>	<b>CJ Moyna &amp; Sons, Inc.</b> 24412 Hwy 13 Elkader, 52043	<b>Ryan Kipp</b> <b>Estimator</b> Tel: (563) 245-1442 Fax: (563) 245-1443 <a href="mailto:rkipp@cjmoyna.com">rkipp@cjmoyna.com</a>	General/Prime
<b>4/14/23 3:29 pm</b>	<b>Connolly Construction Inc.</b> 18409 N Cascade Rd Peosta, IA 52068	<b>Danielle Connolly</b> Tel: 5638763225 Fax: 563-876-3115 <a href="mailto:connollybids@gmail.com">connollybids@gmail.com</a>	General/Prime

Date	Company	Contact	Bid Categories
<b>3/30/23 10:05 pm</b>	<b>Connolly Excavating Inc</b> 23709 N Cascade Rd Cascade, IA 52033	<b>Jake Connolly</b> Tel: 5635139772 <a href="mailto:cei.excavating.inc@gmail.com">cei.excavating.inc@gmail.com</a>	Excavating/Site Work
<b>4/10/23 9:24 am</b>	<b>Construction Materials</b> 345 49th Ave. Dr. SW Cedar Rapids, 52404	<b>Casey Koppes</b> <b>Estimator</b> Tel: 319-366-6446 Fax: 319-366-1712 <a href="mailto:ckoppes@constructionmaterialsinc.com">ckoppes@constructionmaterialsinc.com</a>	Supplier
<b>3/30/23 8:28 am</b>	<b>County Materials Corp</b> 270 Izaak Walton Rd Iowa City, IA 52246	<b>Tara O'Donnell</b> <b>Drafter</b> Tel: 319-358-6960 <a href="mailto:tara.odonnell@countymaterials.com">tara.odonnell@countymaterials.com</a>	Supplier
<b>3/30/23 12:41 am</b>	<b>Dodge Data Analytics</b> 2860 S Stage Hwy 161 Ste 160 #501 Grand Prairie, TX	<b>Jayalakshmi L</b> Tel: 4133767032 <a href="mailto:jayalakshmi@construction.com">jayalakshmi@construction.com</a>	General/Prime Other
<b>4/4/23 10:42 am</b>	<b>Eastern Iowa Excavating &amp; Concrete, LLC</b> 121 Nixon St SE PO Box 189 Cascade, 52033	<b>Lynne White</b> Tel: 563-852-5120 Fax: 563-852-6020 <a href="mailto:office@easterniowaexcavating.com">office@easterniowaexcavating.com</a>	General/Prime
<b>4/10/23 11:46 am</b>	<b>Fahrner Asphalt Sealers, LLC</b> 7680 Commerce Park Section C Dubuque, IA 52002	<b>SHANNON COLLINS</b> <b>A/R / CONTRACT MGMT</b> Tel: 715-341-2868 Fax: 715-341-1054 <a href="mailto:shannon.collins@fahrnerasphalt.com">shannon.collins@fahrnerasphalt.com</a>	Painting
<b>4/3/23 4:23 pm</b>	<b>FLYNN COMPANY INC</b> 800 JULIEN DUBUQUE D P.O. BOX 327 DUBUQUE, IA 52003	<b>Royce Kies</b> <b>Estimator</b> Tel: 5635565334 Fax: 563-556-5068 <a href="mailto:royce@flynncoinc.com">royce@flynncoinc.com</a>	General/Prime
<b>3/29/23 1:54 pm</b>	<b>Foth Infrastructure</b> 411 6th Ave SE Suite 400 Cedar Rapids, IA 52401	<b>Ryan Turner</b> <b>Civil Engineer</b> Tel: 5156647576 <a href="mailto:ryan.turner@foth.com">ryan.turner@foth.com</a>	Architect/Engineer
<b>4/13/23 3:56 pm</b>	<b>Gansen Excavating</b> 12198 Skyline Rd. Dubuque, IA 52003	<b>Teresa Gansen</b> <b>Office Manager</b> Tel: 563-556-0083 <a href="mailto:gansen@gansenexcavating.com">gansen@gansenexcavating.com</a>	

Date	Company	Contact	Bid Categories
<b>4/3/23 9:48 am</b>	<b>Gansen Excavating</b> 12198 Skyline Rd. Dubuque, IA 52003	<b>Bob Baumhover</b> Tel: 5632130964 <a href="mailto:bob@gansenexcavating.com">bob@gansenexcavating.com</a>	General/Prime
<b>4/13/23 3:56 pm</b>	<b>Germaine Electric</b> 10819 Wood Gate Dr Dubuque, IA 52003	<b>Jason Germaine</b> Tel: 563-583-8835 Fax: 563-583-8835 <a href="mailto:jason@germainelectric.com">jason@germainelectric.com</a>	
<b>3/30/23 3:49 pm</b>	<b>Hughey and Phillips, LLC</b> 4201 NW 124th Ave Coral Springs, FL 33065	<b>Bruce Miller</b> <b>Sales Manager</b> Tel: 954-658-2659 <a href="mailto:bmiller@hugheyandphillips.com">bmiller@hugheyandphillips.com</a>	Electrical
<b>4/3/23 10:04 am</b>	<b>Interstate Sealant &amp; Concrete</b> S40 W24211 Rockwood Way Waukesha, WI 53189	<b>Jeff Sment</b> Tel: 262-547-6316 Fax: 262-547-6844 <a href="mailto:sleppert@interstatesealant.com">sleppert@interstatesealant.com</a>	Other
<b>4/3/23 1:19 pm</b>	<b>Iowa Concrete Paving Association</b> 360 SE Delaware Ave Ankeny, 50021	<b>Rachel Bangs</b> <b>Administrative Specialist</b> Tel: 515-963-0606 Fax: 515-963-4010 <a href="mailto:icpa@concretestate.org">icpa@concretestate.org</a>	Other
<b>4/6/23 11:50 am</b>	<b>J&amp;R Supply, Inc.</b> 220 Frentress Lake Rd East Dubuque, IL 61025	<b>Mike Schroeder</b> <b>Estimator</b> Tel: 5635901476 <a href="mailto:m3277m3277@gmail.com">m3277m3277@gmail.com</a>	Supplier
<b>3/30/23 8:46 am</b>	<b>JB Holland Construction Inc.</b> 2092 State Hwy 9 Decorah, IA 52101	<b>Garrett Grabau</b> Tel: 563-382-2901 Fax: 563-382-2902 <a href="mailto:ggrabau@jbhbc.biz">ggrabau@jbhbc.biz</a>	Excavating/Site Work General/Prime Other
<b>3/30/23 2:42 pm</b>	<b>Kueter Construction</b> 2528 Willow Brook Dr Dubuque, IA 52002	<b>Chris Kueter</b> Tel: 563-590-9027 <a href="mailto:chriskueter5@gmail.com">chriskueter5@gmail.com</a>	Excavating/Site Work
<b>3/29/23 4:23 pm</b>	<b>Lejas Corporation</b> 6202 S Maple Avenue Suite 127 Tempe, AZ 85283	<b>Randy Ringleb</b> <b>President</b> Tel: 480-775-1152 Fax: 480-775-1153 <a href="mailto:rringleb@lejascorp.com">rringleb@lejascorp.com</a>	General/Prime

Date	Company	Contact	Bid Categories
<b>3/29/23 1:27 pm</b>	<b>Lovewell Fencing, Inc.</b> 21060 Holden Drive Davenport, IA 52806	<b>Chelsea Wagschal</b> Tel: 563-391-7025 <a href="mailto:bids@lovewellfence.com">bids@lovewellfence.com</a>	Fencing
<b>3/29/23 8:55 pm</b>	<b>Master Builders of Iowa</b> 221 Park Street Des Moines, IA 50309	<b>Cindy Adams</b> <b>Project Information Specialist</b> Tel: 515-288-7339 Fax: 515-288-8718 <a href="mailto:mbiplanroom-dsm@mbionline.com">mbiplanroom-dsm@mbionline.com</a>	Planroom
<b>4/3/23 4:00 pm</b>	<b>McDermott Excavating</b> 11672 Airborne Rd Dubuque, IA 52003	<b>Jason McDermott</b> <b>Supervisor</b> Tel: 563-583-4633 Fax: 563-583-5858 <a href="mailto:jmcdermott@mcdermottexcavating.com">jmcdermott@mcdermottexcavating.com</a>	Excavating/Site Work
<b>3/29/23 5:08 pm</b>	<b>McDermott Excavating</b> 11672 Airborne Rd Dubuque, IA 52003	<b>Kevin Donovan</b> <b>Superintendent</b> Tel: 563-583-4633 Fax: 563-583-5858 <a href="mailto:kevin.donovan@mcdermottexcavating.com">kevin.donovan@mcdermottexcavating.com</a>	General/Prime
<b>3/30/23 10:23 am</b>	<b>Midwest Concrete Inc</b> 16869 Navarre ct Peosta, 52068	<b>Ryan Coates</b> Tel: 563-845-0947 x Fax: 563-583-1007 <a href="mailto:office@midwest-concrete.net">office@midwest-concrete.net</a>	General/Prime
<b>3/30/23 8:01 am</b>	<b>Minnesota Builders Exchange</b> 1123 Glenwood Minneapolis, MN 55405	<b>Jeff Boelter</b> Tel: 612-381-2620 <a href="mailto:mbex1123@gmail.com">mbex1123@gmail.com</a>	General/Prime Planroom
<b>4/3/23 12:26 pm</b>	<b>National Sealant &amp; Concrete LLC</b> 2118 W Frontier Rd. Abrams, WI 54101	<b>Robert Wesner</b> Tel: 920-588-7649 Fax: 920-694-6054 <a href="mailto:rwesnernsc@gmail.com">rwesnernsc@gmail.com</a>	Concrete
<b>3/30/23 4:17 pm</b>	<b>Omaha Builders Exchange</b> 4159 S. 94th St Omaha, NE 68127	<b>Lisa Shockey</b> Tel: 402-991-6906 Fax: 402-884-7055 <a href="mailto:lisa.shockey@omahaplanroom.com">lisa.shockey@omahaplanroom.com</a>	Planroom
<b>4/12/23 8:52 am</b>	<b>Origin Design</b> 137 Main St. Dubuque, IA 52001	<b>Steve Fuerst</b> <b>Survey Specialist</b> Tel: 563-556-2464 Fax: 563-556-7811 <a href="mailto:s.fuerst@iiwengr.com">s.fuerst@iiwengr.com</a>	Surveying



Date	Company	Contact	Bid Categories
<b>4/3/23 1:11 pm</b>	<b>Paulson Electric</b> 685 Century Dr Dubuque, IA 52001	<b>Jamie Schrobilgen</b> Tel: 5635993073 Fax: 563-588-1827 <a href="mailto:jschrobilgen@paulsonelectric.com">jschrobilgen@paulsonelectric.com</a>	Electrical
<b>4/11/23 1:21 pm</b>	<b>Pirc-Tobin Construction</b> 2660 Old Quaas Road Alburnett, 52202	<b>Charles Arnold</b> Tel: (319) 842-2130 Fax: (319) 842-2131 <a href="mailto:bids@pirtobin.com">bids@pirtobin.com</a>	General/Prime
<b>4/14/23 8:57 am</b>	<b>Pirc-Tobin Construction</b> 2660 Old Quaas Road Alburnett, 52202	<b>Ryan Harter</b> <b>Project Manager</b> Tel: 319-842-2130 Fax: 319-842-2131 <a href="mailto:rjharter@pirtobin.com">rjharter@pirtobin.com</a>	General/Prime
<b>3/29/23 2:33 pm</b>	<b>Point Builders</b> 4900 Bowling St. SW, Suite 100 Cedar Rapids, IA 52404	<b>Staci Stoll</b> Tel: 319-540-1926 Fax: 319-297-6028 <a href="mailto:sstoll@pointbuilders.com">sstoll@pointbuilders.com</a>	General/Prime
<b>4/14/23 1:25 pm</b>	<b>Progressive Structures</b> 24412 Hwy 13 Elkader, IA 52043	<b>Travis Augustyn</b> <b>Partner</b> Tel: 563-880-9138 Fax: 563-245-1443 <a href="mailto:taugustyn@progressivestructuresia.com">taugustyn@progressivestructuresia.com</a>	Excavating/Site Work
<b>3/29/23 10:53 am</b>	<b>Rapids Reproductions, Inc.</b> 6015 Huntington Court NE Cedar Rapids, IA 52402	<b>John Martin</b> Tel: 319-364-2473 Fax: 319-364-2645 <a href="mailto:johnm@rapidsrepro.com">johnm@rapidsrepro.com</a>	
<b>4/10/23 9:41 am</b>	<b>RB Electric</b> P O Box 707 Dubuque, IA 52002	<b>Kim Kern</b> Tel: 563-580-2531 <a href="mailto:kim@rb-elec.com">kim@rb-elec.com</a>	Electrical
<b>3/30/23 2:14 pm</b>	<b>Rittmer Inc.</b> 2464 330th ave DeWitt, IA 52742	<b>William Bauman</b> <b>Estimator</b> Tel: 5634689298 Fax: 563-659-2900 <a href="mailto:baumanivbj@rittmerinc.com">baumanivbj@rittmerinc.com</a>	Excavating/Site Work
<b>4/13/23 3:56 pm</b>	<b>River City Paving</b> 3747 Contractors Ct Dubuque, IA 52001	<b>Tom Mercer</b> Tel: 608-568-3840 Fax: 608-568-3472 <a href="mailto:tom.mercer@rivercity-stone.com">tom.mercer@rivercity-stone.com</a>	

Date	Company	Contact	Bid Categories
<b>3/30/23 1:25 pm</b>	<b>Safety Equipment Leasing Co. d/b/a SELCO, Inc.</b> 15 South Main Street Dubuque, IA 52003	<b>Clark Wolff</b> Tel: 563-556-2434 Fax: 563-556-2436 <a href="mailto:selcoinc@mchsi.com">selcoinc@mchsi.com</a>	Traffic Controls
<b>4/3/23 9:56 am</b>	<b>Steger Const Inc.</b> 3297 Vine Rd Dyersville, IA 52040	<b>Nick Zitelman</b> Tel: 5638757876 Fax: 5638752404 <a href="mailto:zitelman3@gmail.com">zitelman3@gmail.com</a>	Excavating/Site Work
<b>4/10/23 2:27 pm</b>	<b>Stevens Erosion Control Inc</b> 5275 Oak Crest Hill Road PO Box 98 Hills, IA 52235	<b>Jerod Wooster</b> Tel: 3194800318 Fax: 309-679-4991 <a href="mailto:jerod.wooster@stevenserosion.com">jerod.wooster@stevenserosion.com</a>	Landscape
<b>3/29/23 3:58 pm</b>	<b>The La Crosse Builders Exchange</b> 709 Gillette Street La Crosse, WI 54603	<b>Christine Schurhammer</b> <b>Construction Reporter</b> Tel: 6087811819 Fax: 608-781-1819 <a href="mailto:planroom@laxbx.com">planroom@laxbx.com</a>	Planroom
<b>4/16/23 7:36 am</b>	<b>Thurn Seeding</b> 16978 Asbury Rd Dubuque, IA 52002	<b>steve thurn</b> Tel: 563-590-5168 <a href="mailto:thurnseeding@aol.com">thurnseeding@aol.com</a>	Landscape
<b>4/17/23 11:05 am</b>	<b>Trane Technologies</b> 2220 NW 108TH ST CLIVE, IA 50325	<b>Stephen Freeman</b> <b>Systems Estimator</b> Tel: 5153094529 <a href="mailto:sfreeman@trane.com">sfreeman@trane.com</a>	HVAC
<b>3/30/23 8:32 am</b>	<b>Tri-City Electric</b> 6225 N. Brady Street Davenport, 52806	<b>Estimating Department</b> <b>Estimating Coordinator</b> Tel: 563-322-7181 Fax: 563-322-1643 <a href="mailto:bid@tricityelectric.com">bid@tricityelectric.com</a>	Electrical
<b>3/29/23 1:19 pm</b>	<b>Tschiggfrie Excavating Co</b> 425 Julien Dubuque Drive Dubuque, 52003	<b>Estimating Dept</b> <b>General Contractor</b> Tel: 563-557-7450 Fax: 563-557-7585 <a href="mailto:quotes@tschiggfrie.net">quotes@tschiggfrie.net</a>	General/Prime
<b>3/30/23 10:09 am</b>	<b>Voltmer Electric Incorporated</b> 1732 Old Stage Rd PO Box 200 Decorah, 52101	<b>Dewey Herman</b> Tel: 563-382-9214 Fax: 563-382-5923 <a href="mailto:dewey@voltmerelectric.com">dewey@voltmerelectric.com</a>	Electrical

Date	Company	Contact	Bid Categories
<b>4/14/23 8:44 am</b>	<b>Voltmer Electric Incorporated</b> 1732 Old Stage Rd PO Box 200 Decorah, 52101	<b>Gerad Voltmer</b> Tel: 563-382-9214 Fax: 563-382-5923 <a href="mailto:info@voltmerelectric.com">info@voltmerelectric.com</a>	Electrical
<b>4/17/23 7:00 am</b>	<b>WHKS &amp; Co.</b> 1701 Hwy 35 North East Dubuque, IL 61025	<b>Dan Hingtgen</b> Tel: 815-747-8833 <a href="mailto:dhingtgen@whks.com">dhingtgen@whks.com</a>	Architect/Engineer